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January 10, 2002
04-CC-680-30.1/40.3
04-2R1304
Addendum No. 2
Dear Contractor:
This addendum is being issued to the contract for construction on State highway in CONTRA COSTA COUNTY IN
CONCORD, PLEASANT HILL AND MARTINEZ FROM JUNCTION 242 NORTH OF ROUTE 242/680 SEPARATION
TO BENICIA - MARTINEZ BRIDGE.

Bids for this work were to be opened originally on October 23, 2001 and postponed indefinitely under Addendum No. 1
dated October 23, 2001.

This addendum is being issued to cancel the project.

When this project is readvertised, the special provisions and proposal and contract books and plans will be available at
no charge to the contractors who have ordered the documents during the advertising of this project.

Proposal and Contract book holders, please inform your subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.
Sincerely,
ORIGINAL SIGNED BY
REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates Branch
Office Engineer



